



M E M O R A N D U M
PROC #22-07

NOTICE TO BIDDERS

CLARIFICATION NO. 1

SENT VIA E-MAIL

DATE: March 14, 2022
TO: **POTENTIAL BIDDERS**
FROM: Margaret M. Maddalena, Contract Administrator
RE: **CONTRACT #2089 POMPTON LAKE DAM DEBRIS REMOVAL**

Question #1 How much weight is on the Buoy?

Response: ***The buoy and anchor weighs approximately 100 pounds.***

Question #2 Water Depth at the Spillway lip?

Response: ***The water is 7 to 10 feet deep at the spillway.***

Question #3 Can the Substantial Completion Date be flexible? 3 – 5 Days?

Response: ***Yes, the Substantial Completion Date can be flexible within a few days.***

Question #4 Will there be a change order if more debris is collected before the notice to proceed is issued?

Response: ***No change orders are anticipated unless a major storm event occurs that would ultimately add to the debris along the dam. The additional debris would need to be very visually significant.***

cc:

Tim Eustace, Executive Director
Maria Alliegro, P.E., LEED AP, Director of Engineering
Oles Malytsky, Engineering Project Manager
Joseph Luciani, Engineering