

COMMISSIONERS  
HOWARD L. BURRELL  
CHAIRMAN  
GLENWOOD, NJ  
CHARLES P. SHOTMEYER  
VICE CHAIRMAN  
FRANKLIN LAKES, NJ  
ALAN S. ASHKINAZE  
ORADELL, NJ  
JEROME P. AMEDEO  
GREEN BROOK, NJ  
DONALD C. KUSER  
WAYNE, NJ  
ROBERT C. GAROFALO  
BRIELLE, NJ  
JAMES L. CASSELLA  
EAST RUTHERFORD, NJ



ONE F.A. ORECHIO DRIVE  
WANAQUE, NJ 07465  
973-835-3600 FAX: 973-835-6701  
E-Mail: [commissionoutreach@njdwsc.com](mailto:commissionoutreach@njdwsc.com)

TIMOTHY J. EUSTACE  
EXECUTIVE DIRECTOR  
TODD R. CALIGUIRE  
DEPUTY EXECUTIVE DIRECTOR  
WILLIAM SCHAFFNER  
CHIEF FINANCIAL OFFICER  
KIM DIAMOND  
COMMISSION SECRETARY

## LEGAL NOTICE

**Date of Issuance:** Wednesday, March 18, 2020

### ADDENDUM #2 CONTRACT #2064

#### BRIDGE REPAIR AT STONETOWN ROAD & FAIRFIELD ROAD

The original Bid Documents for the above project are hereby amended as noted in this Addendum #2. This Addendum shall become part of the Bid Documents and is to be attached thereto. The item(s) changed to the Bid Documents are listed below. All other provisions and technical requirements of the Bid remain unchanged.

Amid of the ongoing Coronavirus (COVID-19) outbreak the **NORTH JERSEY DISTRICT WATER SUPPLY COMMISSION** ("the Commission") had decided to suspend all pre-bid meetings as precautionary measures, in accordance with the guidance from government and public health authorities, to ensure the health and well-being of our contractors, employees and their families.

The purpose of this Addendum #2 is to **SUSPEND PRE-BID MEETING SCHEDULED ON MARCH 24, 2020 AT 10:00 AM AT COMMISSION OFFICES.**

Contractors may visit the project site at Stonetown Road and Fairfield Road. Questions regarding the project should be e-mailed to Margaret Maddalena, Contract Administrator at [mmaddalena@njdwsc.com](mailto:mmaddalena@njdwsc.com).

Interpretations and Addenda: Requests for interpretations received later than March 31, 2020 will be considered untimely, and at the sole discretion of the Commission will not be considered.

Addendum No. 2 will be part of the contract documents. A copy of Addendum #2 has been sent to all prospective contractors.

Questions regarding this **Addendum #2** may be submitted via e-mail to:

Margaret Maddalena, Contract Administrator  
North Jersey District Water Supply Commission  
One F.A. Orechio Drive  
Wanaque, New Jersey 07465  
E-Mail: [mmaddalena@njdwsc.com](mailto:mmaddalena@njdwsc.com)